



Republic of the Philippines

DEPARTMENT OF AGRICULTURE

Regional Field Office XII

Office of the Bids and Awards Committee (BAC)

Regional Government Center, Carpenter Hill,

Koronadal City, South Cotabato

Telefax No. (083) 228-3411

NOTICE TO PROCEED/DELIVER

THE PROPRIETOR

Fredex Construction
Block 8, Zone 7, Brgy. Fatima
General Santos City

Sir, Madam:

Having entered into a contract with the Department of Agriculture, Regional Field Office No. 12, Koronadal City, you are authorized to proceed the **Extension of Concreting of Purok 7 - Purok 15 FMR Phase III (with exemption) located in Brgy. Mabuhay, General Santos City with Reference No. 4664017** in the amount of **One Million Six Hundred Ninety-One Thousand Nine Hundred Ninety-Five Pesos and 80/100 Only (P1,691,995.80)**, subject to the terms and conditions of the contract specifically the provision on Liquidated Damages (LD) as stipulated in RA 9184, with the following project Description and Scope of Works, to wit:

Project Description : Concreting of 150 l.m. road at 5.0 l.m. width and 20cm thickness with 1.0 l.m. programmed shouldering on both sides, construction of 150 l.m. open lined canal, 1-unit headwall and installation of 16 l.m. 600mm diameter RCCP cross drainage structure


Scope of Work:

Item 102 (2)	- Roadway Excavation (su plus common)	: 858.78 cu.m.
Item 103 (1)	- Structure Excavation	: 182.90 cu.m.
Item 104 (1)	- Embankment (from roadway excavation)	: 14.78 cu.m.
Item 105	- Subgrade Preparation	: 1,050.00 sq.m.
Item 201	- Aggregate Base Course	: 270.00 cu.m.
Item 311	- Portland Cement Concrete Pavement	: 750.00 sq.m.
Item 407	- Concrete Structure (1-unit headwall)	: 1.00 unit
Item 500	- Pipe Culvert & Storm Drains (600mm dia. RCCP)	: 16.00 l.m.
SPL 1	- Open Lined Canal	: 150.00 l.m.
SPL 2	- Plastering	: 120.00 sq.m.
SPL 3	- Backfill	: 79.89 cu.m.
SPL 4	- Construction Signages	: 8.00 units


- Project Duration : 95 calendar days
- Project site : Brgy. Mabuhay, General Santos City

Done this _____ day of OCT 30 2017, 2017 at Koronadal City, Philippines.

Very truly yours,


MI I AGROS LAPAO-AN CASIS, CE.
Regional Executive Director

Confirmed


Printed Name and Signature
Date: OCT. 30, 2017