



Republic of the Philippines

DEPARTMENT OF AGRICULTURE
Regional Field Office XII

Office of the Bids and Awards Committee (BAC)
Regional Government Center, Carpenter Hill,
Koronadal City, South Cotabato
Telefax No. (083) 228-3411

NOTICE TO PROCEED

FELIPA S. SOMODIO

President
Cofejok Construction & Supply Corporation
Cor. Magbanua & Don Buencamino St.
Kalawag I, Isulan, Sultan Kudarat

Dear Ms. Somodio,

Having entered into a contract with the Department of Agriculture, RFO 12, Koronadal City, please be advised that you may now proceed with the project entitled "**Line Item No. 1: Construction of 1 unit Cacao Products Processing Facility**" in the amount of **Six Hundred Ninety-Eight Thousand Eight Hundred Ninety-Five Pesos and 15/100 (Php698,895.15)** with **ITB Reference No. 4441130**, subject to the terms and conditions of the contract agreement specifically the provision on "**LIQUIDATED DAMAGES**" (LD) as stipulated under RA 9184 with the following scope of works:

Scope of Work/Specifications:


Item 802	- Excavation Works	: 8.99cu.m.
Item 901(1)	- Reinforced Concrete	: 22.21cu.m.
Item 901-414(2)	- Masonry Works	: 116.35sq.m.
Item 1027(a)	- Cement Plaster Finish	: 257.65sq.m.
Item 1018	- Ceramic Tile Works	: 5.23sq.m.
Item 403	- Metal Structures (truss & purlins)	: 50.00 length
Item 411	- Painting (all types)	: 507.00sq.m.
Item 1013	- Roofing	: 123.50sq.m.
Item 1100 (1-3)	- Electrical Works	: 1 set
Item 1002	- Plumbing Works	: 3.00 length
SPL-1	- Ventilation	: 39sq.m.
SPL-2	- Doors, Windows & Screen	: 8.00 set
SPL-3	- Ceiling Works	: 117.00sq.m.
SP-4	- Construction Safety	: 1.00 lot

Project duration: 43 calendar days


Project site: LGU-Lake Sebu, South Cotabato

Done this ___ day of III 03 2017 2017 at Koronadal City, Philippines.

Very truly yours,


MILAGROS CAPAO-AN CASIS, CE
Head of the Procuring Entity
Regional Executive Director

Acknowledged Receipt:


Signature Over Printed Name
Date 7-3-17