



NOTICE TO PROCEED

The Proprietor  
Better Work Construction  
Block 03, Triniville Subd., Koronadal City

Sir/Madam:

Having entered into a contract with the Department of Agriculture, RFO 12, Koronadal City, you are hereby authorized to proceed with the **Construction of Polonuling Diversion Structure in Brgy. Polonuling, Tupi, South Cotabato** with ITB Reference No.3241529 in the amount of **Five Million One Hundred Seventeen Thousand Eight Hundred Six Pesos and 56/100 (Php5,117,806.56)** which shall be completed within **One Hundred Fifty (150) calendar days**, subject to the terms and conditions of the contract agreement specifically the provisions on "Liquidated Damages" (LD) as stipulated in RA 9184 with the following specifications and Scope of Works, to wit:

I	Dam Works	Unit	Qty
I.1	Clearing and Grubbing	ls	1.00
I.2	Cofferdamming	ls	1.00
I.3	Excavation	cu.m.	2,600.00
I.4	Backfill	cu.m.	1,300.00
I.5	Class "A" concrete	cu.m.	109.94
I.6	Reinforcing Steel Bar	kg	4,837.360
I.7	Rubble Masonry	cu.m	125.71
I.8	Grouted riprap	cu.m.	6.06
I.9	Gravel blanket/Levelling course	cu.m	27.38
I.10	Flashboard	bd.ft.	25.00
I.11	Trash rack	assy	1.00
I.12	PVC Pipe (2" dia.) sch 40	pcs.	18.00
I.13	PVC Pipe (1" dia.) sch 40	pcs.	42.00
I.14	GI Pipe Railing 2" dia.(welded)sch 40	pcs.	42.00
II	Outlet Works	Unit	Qty
II.1	Mechanical Excavation	cu.m.	8.80
II.2	Backfill	cu.m.	4.00
II.3	Class "A" Concrete,	cu.m.	1,940.00
II.4	Reinforcing Steel Bar	kg	87.30
II.5	PE Pipe (6" dia. SDR 11)	pcs	1.00
II.6	Gate valve, cast iron flange type(6" dia.)	assy	1.00
II.7	Fish screen & Trash rack	assy	1.00
II.8	Gravel blanket	cu.m	1.00
III	Irrigation Works		
III.1	Excavation	cu.m	1,011.60
III.2	Backfill	cu.m	1,124.00
III.3	Concrete Class B	cu.m	129.08
III.4	Reinforcing Steel bar	kg.	5,550.44
III.5	Gravel blanket	cu.m	46.96


IV Concrete Signage with DA logo and Markings

IV.1	CHB, 4" x 8" x 16"	pcs.	124.00
IV.2	Cement	bags	16.00
IV.3	Sand	cu.m	1.00
IV.4	Gravel Blanket/Levelling course	cu.m.	2.00
IV.5	10mm dia. X 6m RSB	pcs.	11.00
IV.6	Tie wire	kg.	1.00
IV.7	Form Lumber	bdf.	20.00
IV.8	Plywood, 3/4" x 4' x 8'	pcs.	1.00
IV.9	CW Nails (asstd)	kg	5.00
IV.10	Engraved Printing with DA logo markings		


Project Location: Brgy. Polonuling, Tupi, South Cotabato  
Project Duration : 150 calendar days

Done this 2<sup>ND</sup> day of SEPTEMBER 2015 at Koronadal, Philippines.


Very truly yours,

  
AMALIA J. DATUKAN, MBA  
Regional Executive Director

Acknowledged Receipt:

  
~~FOR RECEIPT~~ FOR RECEIPT  
Print Name and Signature  
Date 10/2/2015

Prepared by:

  
MONINA M. SALENDAB  
BAC Secretariat-Head