

Regional Field Office No. 12
CSA-1 Building, Zulueta Street
Koronadal City

BAC Secretariat Office Tel No. (083)-520-1814

NOTICE TO PROCEED/DELIVER**THE PROPRIETOR**Freden Construction
Zone 7, Blk. 8, Brgy. Fatima
General Santos City

Sir/Madam:

Having entered into a contract with the Department of Agriculture, Regional Field Office No. 12, Koronadal City, you are authorized to proceed the **Concreting of Purok 4 (Brgy. Ligaya) to Purok 10 (Brgy. Katangawan) in Brgy. Ligaya/Katangawan, General Santos City with ITB Reference No. 3212106** in the amount of **Fifteen Million Two Hundred Twenty-One Thousand Two Hundred Ninety-Nine Pesos and 14/100 (Php15,221,299.14)**, subject to the terms and conditions of the contract specifically the provision on Liquidated Damages (LD) as stipulated in RA 9184, with the following Project Description and Scope of Works, to wit:

Project Description : Concreting of 647 l.m. Road at 6.70 lm. Width and 20cm thickness with programmed gravel shouldering on both sides, Construction of 56 l.m. Riprap Slope Protection Structure, 15 l.m. 450mm dia RCP and 114.58 l.m. Guardrail


Scope of Works:

Item 100(1)	- Clearing and Grubbing (Uprooting of Trees) :	746.92m ²
Item 101(2) a	- Removal of 450mm dia RCP	: 15 l.m.
Item 101(2) b	- Removal of 600mm dia RCP	: 7 l.m.
Item 101(2) c	- Removal of Concrete Structure	: 0.51 m ³
Item 102(2)	- Roadway Excavation (surplus Common) :	4,197.94 m ³
Item 103(1)	- Structure Excavation	: 62.92 m ³
Item 103.2.7	- Backfill	: 32.06m ³
Item 104(1)	- Embankment (from roadway excavation) :	48.27m ³
Item 105	- Sub Grade Preparation	: 14,246.18 m ²
Item 107	- Overhaul	: 4,180.54 m ³
Item 201	- Aggregate Base Course	: 3,746.32 m ³
Item 311	- Portland Cement Concrete Pavement	: 9,760.75m ²
Item 407	- Concrete Structure (Box Culvert & Headwall) :	14.76m ³
Item 500	- Pipe Culverts and Storm Drain (450mm Diameter) :	15 l.m.
Item 505(5)	- Grouted Riprap Class A	: 66.08m ³
Item 603	- Guardrail	: 114.76 l.m.
SPL1	- Construction Signages	: 8 unit


Project Duration : 215 Calendar Days

Done this 18th day of August, 2015 at Koronadal City, Philippines.


Very truly yours,


AMALIA J. DATUKAN, MBA
Regional Executive Director

Conformed:


Print Name and Signature
Date : Aug. 19, 2015

Prepared by:


MONINA M. SALENDAB
Head, BAC Secretariat