



September 5, 2014

NOTICE TO PROCEED


The Proprietor
Better Work Construction
Block 03, Triniville Subd., Koronadal City

Sir/Madam:

Having entered into a contract with the Department of Agriculture, RFO 12, Koronadal City, you are hereby authorized to proceed with the **Improvement of Malabuan Diversion Dam and Concreting of Main Canal, Malabuan, Makilala, Cotabato** with ITB Reference No. 0129248 in the amount of Four Million One Hundred Three Thousand Nine Hundred Sixteen Pesos and 66/100 (Php4,103,916.66) which shall be completed within one hundred fifty (150) calendar days, subject to the terms and conditions of the contract agreement with the following specifications and Scope of Works, to wit:

Item No.	Description	Unit	Quantity
I.	DAM WORKS:		
1.1	Clearing And Grubbing	L.S.	1.00
1.2	Cofferdamming	L.S.	1.00
1.3	Structure excavation	cu.m.	150.3
1.4	Backfill	cu.m	119.0
1.5	Class "A" concrete	cu.m	117.649
1.6	Reinforcing Steel Bar	kg	5,058.91
1.7	Grouted riprap	cu.m.	93.24
1.8	Gravel Blanket	cu.m	44.26
1.9	Flashboard	bd.ft.	24.00
1.10	Trash rack	L.S.	1.00
1.11	PVC Pipe (2" dia.)	l.m	38.00
II.	OUTLET WORKS		
II.1	Common Excavation	cu.m	40.00
II.2	Structural Backfill	cu.m	25.00
II.3	Concrete Class "A"	cu.m	8.696
II.4	Reinforcing Steel Bar	kg.	373.928
II.5	Rectangular Sliding Gate	L.S.	1.00
III	IRRIGATION WORKS		
III.1	Excavation	cu.m	280.00
III.2	Backfill	cu.m	616.60
III.3	Class "A" concrete	cu.m	138.636
III.4	Reinforcing Steel Bar	kg.	5961.35
III.5	Gravel Blanket	cu.m	49.28
III.6	Flashboard	bd.ft.	120.00
III.7	24" ø RCPC	pc.	11.00


Acknowledged Receipt:


EVER ROBERTO P. CLARATE

Print Name and Signature

Date 09-05-14

Very truly yours,


AMALIA J. DATUKAN, MBA
Regional Executive Director