



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
 Regional Field Office XII
 Brgy. Carpenter Hill, General Santos Drive
 Koronadal City
 Tel. No./Fax No. : 083-520-0460

ITB Reference No. : 3824345
 Contract Number : 2016-0391

CONTRACT OF CONSTRUCTION

JUN 24 2016 *MSB*

This AGREEMENT is made and entered this day _____ of _____, 2016 between the DEPARTMENT OF AGRICULTURE-RFO XII, KORONADAL CITY, PHILIPPINES, represented by its Regional Executive Director, AMALIA J. DATUKAN, MBA, hereinafter called the "First Party" and BORDERLINE CONSTRUCTION AND SUPPLY with principal address at Brgy. Poblacion, Libungan, North Cotabato, represented by its Proprietor, LORENZO S. BAUTISTA, JR. hereinafter called the "Second Party";

WITNESSETH

Whereas, the First Party has a project of Concreting of Raradangan - Pigcawaran FMR (Pigcawaran Section) in Brgy. Pigcawaran, Alamada, North Cotabato with the Approved Budget for the Contract (ABC) of Twenty-Three Million One Hundred Sixty-Nine Thousand Seven Hundred Thirty Pesos and 16/100 Only (Php23,169,730.16);

Whereas, the project shall be on 85/15 scheme wherein the eighty-five percent (85%) cost of the project shall be charged to DA-RFO 12 SOCKSARGEN Food Security Program CY 2016 Fund and the fifteen percent (15%) cost shall be the Provincial Local Government Unit (PLGU) of North Cotabato's counterpart as shown below:

DA-12 SOCKSARGEN Food Security Program (85%)	: Php19,694,270.64
PLGU North Cotabato (15%)	: 3,475,459.52
Total Approved Budget for the Contract (ABC)	: Php23,169,730.16

Whereas, a public bidding was conducted last May 24, 2016 with two (2) participating bidders and Borderline Construction and Supply represented by its Proprietor, Lorenzo S. Bautista, Jr. was declared as Lowest Calculated Responsive Bid in the amount of Twenty-Three Million One Hundred Forty-Nine Thousand Five Hundred Sixty-One Pesos and 14/100 Only (Php23,149,561.14);

Whereas, the First Party has accepted the bid of the Second Party which shall be completed within two hundred seventy (270) calendar days upon receipt of Notice to Proceed, with the following Project Description and Scope of Works, to wit:

Project Description : Construction of 2.15 km road at 6 l.m. width and 20 cm thickness, construction of 40 l.m. RCPC cross drainage structures with stone masonry headwall

Scope of Works:

Item 101 (2)c	- Removal of RCPC	: 16.00 l.m.
Item 102	- Roadway Excavation	: 2,657.60m ³
Item 103	- Structure Excavation	: 31.68 m ³
Item 104	- Embankment	: 2,310 m ³
Item 105	- Sub Grade Preparation	: 18,900 m ²
Item 200	- Aggregate Sub Base Course	: 5,280 m ³
Item 311	- Portland Cement Concrete Pavement	: 12,900 m ²
Item 500(1)	- RCPC 36" dia	: 40 l.m.
Item 506	- Stone Masonry Headwall	: 20.08m ³

Location : Brgy. Pigcawaran, Alamada, North Cotabato

Contract: Concreting of Raradangan-Pigcawaran FMR (Pigcawaran Section) in Brgy. Pigcawaran, Alamada, North Cotabato
 Pnp23,149,561.14

NOW THEREFORE, for and in consideration of the following premises, the parties hereto agreed as follows:

1. The following documents shall be deemed to form and be read and construed as part of this agreement, viz:
 - a) Funded and Approved Purchase Request;
 - b) Approved Programs of Works and Detailed Estimates;
 - c) Approved Plans and Designs;
 - d) Advertisement;
 - e) Approved Notice of Award;
 - f) Performance Bond;
 - g) PERT/CPM of equivalent schedule of work;
 - h) License copy of contractor;
 - i) Abstract of Bids for Bid project;
 - j) Resolution of the Bids and Awards Committee as the case may be; and
 - k) Other pertinent documents as may be reasonable required by the First Party.
2. In consideration of the payments to be made by the **First Party**, the **Second Party** hereby covenants/agrees with the Department of Agriculture to construct and completed the works in conformity with all aspects with the provisions of this contract;
3. The **First Party** hereby covenants to pay the **15% mobilization** fee of the total cost of the project to the **Second Party** as advance payment, upon compliance of the following:
 - a) Letter request for 15% advance payment;
 - b) Standby irrevocable letter of credit/security bond/bank guarantee which corresponds to the amount of the 15% mobilization fee;
 - c) Installation of project billboard;
 - d) Construction of bunkhouse; and
 - e) Mobilization of initial equipment and personnel.
4. The project shall be covered by retention money, in an amount equivalent to ten percent (10%) of the total contract price, or a bank guarantee in a form of an irrevocable stand-by letter of credit. Said amount shall be released after the completion of the project;
5. Should the **Second Party** incur delay, Section 68, Rule XXII of RA 9184, partly states, "xxx.The amount of the liquidated damages shall be at least equal to one tenth (1/10) of one percent (1%) of the cost of the unperformed portion of every day of delay. Xxx";
6. Other provisions of RA 9184 and its IRR not stipulated in this contract are deemed applicable; and
7. This agreement shall be valid and binding upon approval of both parties.

IN WITNESS WHEREOF, the parties hereto set their signatures on the day written above.

DEPARTMENT OF AGRICULTURE-REGION 12

by:


AMALIA J. DATUKAN, MBA.
Regional Executive Director

BORDERLINE CONSTRUCTION
AND SUPPLY

by:


LORENZO S. BAUTISTA, JR.
Proprietor

REVIEWED AND WITNESSED BY:

ENGR. GINALYN E. C. CACHUELA
Project Manager
SOCKSARGEN ADPO

CARLENE G. COLLADO, CPA
BAC Chairman

ALLOCATION OF FUNDS:

RAKMA B. BUISAN
Regional Budget Officer

AVAILABILITY OF FUNDS:

ANNA MAE A. SIDIÑO
OIC-Regional Accountant/
Administrative Officer V

Prepared by:

MONINA M. SALENDAB
Head, BAC Secretariat

ACKNOWLEDGMENT

Republic of the Philippines)
City of Koronadal)SS

Before me, a Notary Public for Koronadal City personally appeared the following:

NAME	Res. Cert.	Issued at	Issued on
1. Amalia J. Datukan, MBA	01095321	Koronadal City	January 20, 2016
2. Lorezo S. Bautista, Jr.			

Known to me to be the same persons who executed the foregoing documents and acknowledged that the same are their voluntary acts and deeds.

This instrument consists of three (3) pages including this page in which the acknowledgement is written, and signed in the left hand margin of each and every page thereof by parties and their witnesses.

Witness MY HAND AND SEAL, this 24 day of JUN 24 2016 2016, at
CITY OF KORONADAL SOUTH COTABATO

VERONICA A. DONDIEGO
Notary Public
NOTARY PUBLIC

UNTIL DECEMBER 31, 2016
BP NO. 1015330-01-05-16-G
PTR NO. 1930218-01-04-16-E
MCLE EXEMPTION NO. V-000
ROLL OF ATTY. NO. 30229

Doc No. : 217
Page No. : 44
Book No. : 10
Series of 2016