



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
 Regional Field Office XII
 Brgy. Carpenter Hill, General Santos Drive
 Koronadal City
 Tel. No./Fax No. : 083-520-0460

NOTICE TO PROCEED/DELIVER

THE PROPRIETOR

Marcus Construction and Supply
 Poblacion 7, Midsayap
 North Cotabato

Sir/Madam:

Having entered into a contract with the Department of Agriculture, Regional Field Office No. 12, Koronadal City, you are authorized to proceed the **Concreting of Pigcawayan - Payong Payong - Patot FMR in Brgy. Payong Payong, Pigcawayan, North Cotabato with Reference No. 3661345** in the amount of **Twenty-Three Million Two Thousand Eight Hundred Seventy-Five Pesos and 36/100 Only (Php23,002,875.36)**, subject to the terms and conditions of the contract specifically the provision on Liquidated Damages (LD) as stipulated in RA 9184, with the following project Description and Scope of Works, to wit:

Project Description : Concreting of 2,540 l.m. road at 5.0 l.m. width and 20cm thickness with road shouldering on both sides and construction of stone masonry structure


Scope of Works:


- Item 101(3a) - Removal of Existing PCCP : 1,828.50 m²
- Item 102(1) - Roadway Excavation (unsuitable) : 1,174 m³
- Item 104 - Embankment : 2,045m³
- Item 105 - Sub Grade Preparation : 20,320 m²
- Item 200 - Aggregate Sub base Course : 5,588m³
- Item 311 - Portland Cement Concrete Pavement : 12,700 m²
- Item 506 - Stone Masonry : 5.65 m³


Project Duration : 270 calendar days
Location : Brgy. Payong Payong, Pigcawayan, Cotabato Province

Done this ____ day of MAR 17 2016, 2016 at Koronadal City, Philippines.

Very truly yours,


AMALIA J. DATUKAN, MBA
 Regional Executive Director



Conformed: 
MARLYN T. JEURON
 Printed Name and Signature
 Date : 3-17-16

Prepared by:


MONINA M. SALENDAB
 Head, BAC Secretariat