



October 28, 2020

**BID BULLETIN FOR THE PROJECTS SCHEDULED FOR
BID OPENING ON 10 NOVEMBER 2020**

KNOW ALL MEN BY THESE PRESENTS:

This Bid Bulletin is issued for the following purpose:

- a. To provide **clarifications on the specifications for the projects as enumerated hereunder; and**
- b. To provide **additional information to the prospective bidders/suppliers.**

1. Supply and delivery of 120 head Upgraded Anglo Nubian Goat

ABC: Php1,220,000.00

Project Identification no. ITB-DARFO12-2020-0848

Clarified Items:

Bid Data Sheet ITB Clause 20.1

- Poultry Handler/Dealer Registration was changed to "**Livestock Handler/Dealer**"

Special Conditions of the Contract

- The goats must be dewormed against liver fluke, 15-30 days prior to delivery – **against liver fluke** was deleted

Section VI. Schedule of Requirements

- Buck (male) 10-12 months old was changed to "**12-18 months old**"

- With credentials was deleted

Technical Specifications

- Buck (male) 10-12 months old was changed to "**12-18 months old**"

2. Supply and delivery of 7,250 head Free Range Chicken

TOTAL ABC: 3,625,000.00

Line item no. 1: Supply and delivery of 2,200 head Free Range Chicken for South Cotabato Province and General Santos city

ABC: 1,100,000.00

Project Identification no. ITB-DARFO12-2020-0850-1



Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"

Line item no. 2: Supply and delivery of 750 head Free Range Chicken for Sarangani

ABC: 375,000.00

Project Identification no. ITB-DARFO12-2020-0850-2

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"

- Cost of bidding documents posted in the PhilGEPS: One Thousand Pesos (1,000.00) was change to "***Five Hundred Pesos (500.00)***"

Line item no. 3: Supply and delivery of 2,000 head Free Range Chicken for Tacurong and Sultan Kudarat Province

ABC: 1,000,000.00

Project Identification no. ITB-DARFO12-2020-0850-3

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"

Line item no. 4: Supply and delivery of 2,300 head Free Range Chicken for North Cotabato Province and Kidapawan City

ABC: 1,150,000.00

Project Identification no. ITB-DARFO12-2020-0850-4

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"



3. Supply and delivery of 5,000 head Mallard Ducks
TOTAL ABC: 2,500,000.00

Line item no. 1: Supply and delivery of 1,200 head Mallard Ducks for South Cotabato Province and General Santos city

ABC: 600,000.00

Project Identification no. ITB-DARFO12-2020-0851-1

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"

Line item no. 2: Supply and delivery of 700 head Mallard Ducks Sarangani Province

ABC: 350,000.00

Project Identification no. ITB-DARFO12-2020-0851-2

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"

Line item no. 3: Supply and delivery of 1,200 head Mallard Ducks Tacurong and Sultan Kudarat Province

ABC: 600,000.00

Project Identification no. ITB-DARFO12-2020-0851-3

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "***Poultry Handler/Dealer Registration***"

Line item no. 4: Supply and delivery of 1,900 head Mallard Ducks North Cotabato Province and Kidapawan City

ABC: 950,000.00

Project Identification no. ITB-DARFO12-2020-0851-4



Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "**Poultry Handler/Dealer Registration**"

4. Supply and Delivery of 2,400 Ducks
TOTAL ABC: 1,200,000.00

Line Item no. 2: Supply and delivery of 800 head Muscovy Ducks
ABC: 400,000.00

Project Identification no. ITB-DARFO12-2020-0852-2

Clarified Changes:

Section VI. Schedule of Requirements

- Livestock Handler/Dealer Registration was changed to "**Poultry Handler/Dealer Registration**"

5. Supply and delivery of 88 head Cattles
ABC: Php3,080,000.00

Project Identification no. ITB-DARFO12-2020-0854

Clarified Items:

Bid Data Sheet ITB Clause 20.1

- Poultry Handler/Dealer Registration was changed to "**Livestock Handler/Dealer**"

6. Supply and delivery of 50 head Carabao
ABC: Php1,550,000.00

Project Identification no. ITB-DARFO12-2020-0853

Clarified Items:

Bid Data Sheet ITB Clause 20.1

- Poultry Handler/Dealer Registration was changed to "**Livestock Handler/Dealer**"

Special Conditions of the Contract (GCC Clause 4)

- Ensure that horses are Negative to Brucella and Surra was changed to "**Ensure that Carabao are Negative to Brucella and Surra**"



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office XII
Region 12 Center, Brgy. Carpenter Hill
Koronadal City, South Cotabato
TeleFax No. 083-228-3411 / 228-3413

7. Supply and delivery of 40 head Horses

ABC: Php1,000,000.00

Project Identification no. ITB-DARF012-2020-0855

Clarified Items:

Bid Data Sheet ITB Clause 20.1

- Poultry Handler/Dealer Registration was changed to "**Livestock
Handler/Dealer**'

The above-cited additional information and modification is final for the information of all concerned.


LORNA P. VILBAR, Ph.D.
BAC Chairperson