



November 3, 2020

**BID BULLETIN FOR THE PROJECTS SCHEDULED FOR
BID OPENING ON 11 NOVEMBER 2020**

KNOW ALL MEN BY THESE PRESENTS:

This Bid Bulletin is issued for the following purpose:

- a. To provide **clarifications on the specifications for the projects as enumerated hereunder; and**
- b. To provide **additional information to the prospective bidders/suppliers.**

1. Supply and delivery of Various Feeds

ABC: Php4,532,496.00

Project Identification no. ITB-DARFO12-2020-0861

Clarified Items:

Invitation to Bid

- Hog Booster Mash, 50kg/sack was changed to **"25kg/sack"**
- Hog Pre-Starter Mash, 50kg/sack was changed to **"25kg/sack"**

Special Conditions of the Contract

GCC Clause 2.2

- Corn Grits #22 & #24 (First Tranche) was changed to **"Corn Grits #12 with 26 sacks"**
- Corn Grits #22 & #24 (Second Tranche) was changed to **"Corn Grits #12 with 25 sacks"**

2. Supply and delivery of Various Veterinary Drugs/Medicines

ABC: 4,747,250.00

Project Identification no. ITB-DARFO12-2020-0862

Clarified Changes:

Section VI. Schedule of Requirements and Technical Specifications

- Fiber Glass Syringe with dosage lock, 30ml was changed to **"20ml"**



3. Supply and delivery of 9 units Forage Chopper

ABC: 1,550,000.00

Project Identification no. ITB-DARFO12-2020-0864

Clarified Changes:

Section VI. Schedule of Requirements

- With 8,000 pcs Silage Bag (25cm W x 50cm H), 0.03cm thickness was change to **"(25 inches W x 50 inches H), 0.03cm thickness)"**

4. Supply and Delivery of Poultry Animals

TOTAL ABC: 2,160,000.00

Line Item no. 2: Supply and delivery of 1,440 head Mallard Ducks

ABC: 720,000.00

Project Identification no. ITB-DARFO12-2020-0866-2

Clarified Changes:

Section VI. Schedule of Requirements and Technical Specifications

- 2,400 Pullets (female) and 480 Cockerel (male) was changed to **"1,200 Ducks (female) and 240 Drakes (male)"**

- 6-8 months old was changed to **"5-6 months old"**

- 1.3kg minimum was changed to **"1.2kg minimum"**

- **Itik Pinas** was added to the Specifications

5. Supply and delivery of 5 units Hauling Truck

ABC: 17,500,000.00

Project Identification no. ITB-DARFO12-2020-0857

Clarified Changes:

Technical Specifications

- With Remote control key (power window and door lock) was changed to **"With Remote control key for door lock"**

6. Supply, Delivery and Installation of 6 units Rice Mill (Single Pass)

ABC: 2,700,000.00

Project Identification no. ITB-DARFO12-2020-0856

Clarified Changes:




Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office XII
Region 12 Center, Brgy. Carpenter Hill
Koronadal City, South Cotabato
TeleFax No. 083-228-3411 / 228-3413

Technical Specifications

- Capacity: 700kg/hr. was changed to **"Capacity: 400kg/hr."**

The above-cited additional information and modification is final for the information of all concerned.



LORNA P. VILBAR, Ph.D.
BAC Chairperson