



July 7, 2014

## **INVITATION TO BID**

The Department of Agriculture, Regional Field Office No. 12, Koronadal City through its Bids and Awards Committee (BAC) invites prospective and interested bidders for the procurement of the following projects, to wit:

### **FARM TO MARKET ROAD PROJECTS**

**1. Concreting of National Highway - Junction Siguel - Lamlangil FMR in Brgy. Tinoto, Maasim, Sarangani Province**  
**ABC : Php18,912,368.92**

**Scope of Works:**

Item 102(2)	- Surplus Common Excavation	: 688.90 m <sup>3</sup>
Item 105	- Subgrade Preparation	: 8,200 m <sup>2</sup>
Item 102(3)	- Surplus Rock Excavation	: 29,407.70 m <sup>3</sup>
Item 201	- Aggregate Base Course	: 2,296 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 7,560 m <sup>2</sup>
Item 500(1)	- Pipe Culvert 910 mm diameter	: 30 l.m.
Item 103(6)	- Culvert and drain excavation	: 574.05 m <sup>3</sup>
Item 407	- Concrete Structures(Headwall & Catch basin)	: 7.25 m <sup>3</sup>
SPL-1	- CHB Lined Canal (including plastering)	: 190 l.m.
SPL-2	- Concrete Lined Canal	: 480 l.m.
SPL-3	- Fabrication of Project Billboard	: 64 sq. ft

**Project Duration : 312 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**2. Concreting of Brgy. Sison - Kabisig FMR in Brgy. Sison, Maitum, Sarangani Province**  
**ABC : Php10,575,629.55**

**Scope of Works:**

Item 102(2)	- Surplus Common Excavation	: 624.67 m <sup>3</sup>
Item 104	- Embankment	: 254.94 m <sup>3</sup>
Item 105	- Subgrade Preparation	: 10,096 m <sup>2</sup>
Item 201	- Aggregate Base Course	: 2,939 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 6,672 m <sup>2</sup>
SPL-1	- Fabrication of Project Billboard	: 64 sq. ft.

**Project Duration : 120 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**3. Concreting of Purok Sarana - Purok Upper Blagan FMR in Brgy. San Jose, General Santos City**  
**ABC : Php14,241,858.59**

**Scope of Works:**

Item 100	- Clearing and Grubbing	: 1 tree
Item 102	- Roadway Excavation	: 5,453 m <sup>3</sup>
Item 103	- Structural Excavation	: 686 m <sup>3</sup>
Item 105	- Sub grade preparation	: 13,420.61 m <sup>2</sup>
Item 201	- Aggregate Base Course	: 3,451.01 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 9,586.15 m <sup>2</sup>
SPL-1	- Open Lined Canal	: 700 l.m.
SPL-2	- Plastering	: 700 m <sup>2</sup>

**Project Duration : 210 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**4. Concreting of Upper Blagan FMR in Brgy. San Jose, General Santos City**  
**ABC : Php 13,691,803.01**

**Scope of Works:**

Item 100	- Clearing and Grubbing	: 1 pc/tree
Item 102	- Roadway Excavation	: 11,829.88 m <sup>3</sup>
Item 103	- Structural Excavation	: 622.30 m <sup>3</sup>
Item 105	- Sub grade preparation	: 12,345 m <sup>2</sup>
Item 201	- Aggregate Base Course	: 3,171 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 8,775 m <sup>2</sup>
SPL-1	- Open Lined Canal	: 635l.m.
SPL-2	- Plastering	: 635 m <sup>2</sup>

**Project Duration : 215 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**5. Concreting of Purok 7 - Purok 15 FMR in Brgy. Mabuhay, General Santos City**  
**ABC : Php13,694,046.85**

**Scope of Works:**

Item 102	- Roadway Excavation	: 8,775.07 m <sup>3</sup>
Item 103	- Structural Excavation	: 184.80 m <sup>3</sup>
Item 105	- Subgrade preparation	: 13,720 m <sup>2</sup>
Item 201	- Aggregate Base Course	: 3,528 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 9,800 m <sup>2</sup>
SPL-1	- Open Lined Canal	: 385l.m.
SPL-2	- Plastering	: 385 m <sup>2</sup>

**Project Duration : 205 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**6. Concreting of Kibayao - Kibenes FMR in Brgy. Kibayao, Carmen, North Cotabato**  
**ABC : Php22,328,571.63**

**Scope of Works:**

Item 102 (1)	- Unsuitable Excavation	: 1,026 m <sup>3</sup>
Item 104	- Embankment	: 976 m <sup>3</sup>
Item 105	- Sub grade preparation	: 17,640 m <sup>2</sup>
Item 200	- Aggregate Sub Base Course	: 4,312 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 11,760 m <sup>2</sup>

**Project Duration : 180 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**7. Concreting of Campo Uno - Spring FMR in Brgy. Malapag, Carmen, North Cotabato**  
**ABC : Php18,841,442.43**

**Scope of Works:**

Item 102 (1)	- Unsuitable Excavation	: 1,126 m <sup>3</sup>
Item 104	- Embankment	: 1,060 m <sup>3</sup>
Item 105	- Sub grade preparation	: 14,850 m <sup>2</sup>
Item 200	- Aggregate Sub Base Course	: 3,630 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 9,900 m <sup>2</sup>

**Project Duration : 170 Calendar Days**

**Cost of Bidding Documents : Php25,000.00**

**8. Concreting/Upgrading of San Felipe - Tinongkop FMR in Brgy. San Felipe, Tantaran, South Cotabato**  
**ABC : Php19,734,745.07**

**Scope of Works:**

Item 102	- Roadway Excavation	: 3,335.10 m <sup>3</sup>
Item 104	- Embankment	: 2,982.96 m <sup>3</sup>
Item 103(1)	- Structure Excavation	: 660 m <sup>3</sup>
Item 505	- Grouted Riprap	: 561.70 m <sup>3</sup>
Item 103(3)	- Foundation Backfill	: 396 m <sup>3</sup>
Item 105(1)	- Sub grade preparation	: 20,640 m <sup>2</sup>
Item 201	- Aggregate Base Course (base and shoulder)	: 5,211.20 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 11,776 m <sup>2</sup>
SPCL "A"	- Informative sign board	: 1 lump sum

**Project Duration : 210 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**9. Concreting of Libas - Maibo FMR in Brgy. Libas, Tantaran, South Cotabato**  
**ABC : Php18,646,427.32**

**Scope of Works:**

Item 102	- Roadway Excavation	: 4,220.77 m <sup>3</sup>
Item 104	- Embankment	: 1,964.35 m <sup>3</sup>
Item 500-A	- Pipe Culvert	: 5 l.m.
Item 103(1)	- Structure Excavation	: 1,049.15 m <sup>3</sup>
Item 506	- Stone Masonry (headwall / lined canal)	: 329.52 m <sup>3</sup>
Item 505	- Grouted Riprap	: 394.92 m <sup>3</sup>
Item 103(3)	- Foundation Backfill	: 413.49 m <sup>3</sup>
Item 105(1)	- Sub grade preparation	: 18,000 m <sup>2</sup>
Item 201	- Aggregate Base Course (base and shoulder)	: 4,720 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 10,000 m <sup>2</sup>
SPCL "A"	- Informative sign board	: 1 lump sum

**Project Duration : 180 calendar days**

**Cost of Bidding Documents : Php25,000.00**

**10. Concreting of Lamsalome - Lambangan FMR in Brgy. Lamsalome, T'boli, South Cotabato**  
**ABC : Php7,675,535.29**

**Scope of Works:**

SPCL "A"	- Informative sign board	: 1 lump sum
----------	--------------------------	--------------

**1.20m x 1.20m x 8.0m 1-unit box culvert**

Item 103	- Structure Excavation	: 37.70 m <sup>3</sup>
SPCL "B"	- Re-channeling of waterway	: 1 lump sum
Item 405-B	- Structural Concrete Class "B"	: 2.82 m <sup>3</sup>
Item 404	- Reinforcing Steel	: 1,681.81 kgs
Item 405-A	- Structural Concrete Class "A"	: 16.13 m <sup>3</sup>

**Concrete pavement**

Item 102	- Roadway Excavation	: 1,420.42 m <sup>3</sup>
Item 104	- Embankment	: 862.62 m <sup>3</sup>
Item 500-A	- Pipe Culvert	: 10 l.m.
Item 506	- Stone Masonry (headwall)	: 7.61 m <sup>3</sup>
105 (1)	- Sub grade preparation	: 5,389.40 m <sup>2</sup>
Item 201	- Aggregate Base Course (base and shoulder)	: 1,288.07 m <sup>3</sup>
Item 311(1)	- Portland Cement Concrete Pavement	: 3,233.64 m <sup>2</sup>

**Slope Protection**

Item 103(1)	- Structure Excavation	: 427.72 m <sup>3</sup>
Item 505	- Grouted Riprap	: 527.19 m <sup>3</sup>
Item 103(3)	- Foundation Backfill	: 256.63 m <sup>3</sup>

**58.8 I.m. Lined Canal**

Item 103(1)	- Structure Excavation	: 143.10 m <sup>3</sup>
Item 404	- Reinforcing Steel	: 599.14 kgs
Item 405	- Concrete Works (class "B")/Gravel Bed	: 11.21 m <sup>3</sup>
Item 506	- Masonry works (Lined Canal)	: 94.08 m <sup>3</sup>
SPCL "C"	- Plastering	: 94.08 m <sup>2</sup>
Item 103(3)	- Foundation Backfill	: 52 m <sup>3</sup>

**Project Duration : 150 calendar days**

**Cost of Bidding Documents : Php10,000.00**

The bidding will be conducted through open competitive procedures using a non-discretionary "pass/fail" criterion as specified in the IRR of RA 9184, otherwise known as the "Philippine Government Procurement Act".

Interested bidders may obtain further information from the Department of Agriculture, Regional Field Office No. 12 BAC Secretariat from 8:00am to 5:00pm during working days.

A complete set of bidding documents may be secured by interested bidders from the DA-RFO XII BAC Secretariat Office on **July 8, 2014 to July 25, 2014 at 8:00am - 5:00pm** upon payment of a non-refundable fee.

**Pre-bid Conference** shall be held on **July 15, 2014 at 09:00am** in the **DA-RFO 12 Conference Room, Zulueta Street, Koronadal City.**

**Opening of Bids** shall be on **July 28, 2014 at 10:00am** in the **DA-RFO 12 Conference Room, Zulueta Street, Koronadal City.**

**Sealed Bids** must be delivered/submitted to the DA-RFO 12 BAC Secretariat Office **on or before 10:00am of July 28, 2014;**

**Company's representatives** must present their **Special Power of Attorney (SPA)** during the opening of the bidding;

**Bids** shall be accompanied by a bid security either of the following schedule:

- 1. Cash or Cashier's/Manager's check issued by a Universal or Commercial Bank**  
- 2% of the Approved Budget for the Contract (ABC)
- 2. Bank Guarantee**  
- 2% of the Approved Budget for the Contract (ABC)
- 3. Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security**  
- 5% of the Approved Budget for the Contract (ABC); or
- 3. Bid Securing Declaration (duly notarized)**

**LATE BIDS WILL NOT BE ACCEPTED.**

The Department of Agriculture, Regional Office No. 12, Koronadal City reserves the right to accept or reject any bid, to annul the bidding process, and to waive any minor defects, without thereby incurring any liability to the affected bidder/s and to accept bid as may be considered most advantageous to the government.

**JIMMY M. OLIVO, PhD.**  
BAC Chairman